M u g a k [ Ephemeral architecture competition

Fro nteras 6 Basque Country International Architecture Biennial
Boundaries Description of the proposal
MOTTO

1/ OVERALL PROJECT DESCRIPTION (Maximum 1800 characters)

Summarise the proposal, outlining its general concept, objectives, and how it responds to the
theme of the biennial, "Appropiate, Aesthetic, Affordable" Explain how the proposal engages with
the topic. Describe the dialogue for reflection that the work offers to the public.
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2/ SUITABILITY AND RELEVANCE OF THE PROJECT (Maximum 1800 characters)

Justify the proposed architectural and spatial concept, the chosen location, and how it responds
to the site’s conditions. Describe the functionality and potential uses of the created space.
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3/ COHERENCE AND CONSTRUCTION SYSTEM (Maximum 1800 characters)

Provide a brief description of the proposed construction system, explaining its assembly and
installation process. Justify its suitability as a temporary structure and the materials used for it.
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4/ TECHNICAL AND ECONOMIC VIABILITY (Maximum 1800 characters)

Include a brief description of the project’s technical feasibility and how compliance with the budget
and timelines will be ensured. Identify the primary risks and possible mitigation measures from
the design phase. Provide a work schedule, with particular emphasis on the assembly and
disassembly timeline.
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5/ ENVIRONMENTAL IMPACT AND LIFE CYCLE APPROACH (Maximum 1800 characters)

Describe the sustainability approach of the proposal, considering the full life cycle of the work,
minimisation of waste generated, end-of-life scenarios with potential for repurposing materials
and components, as well as adherence to the 3Rs (reuse, remanufacture, recycle).

ATREIY
EUSKO JAURLARITZA \imml;fg GOBIERNO VASCO
b

ETXEBIZITZA ETA DEPARTAMENTO DE VIVIENDA Y
HIRI AGENDA SAILA AGENDA URBANA



M u g a k [ Ephemeral architecture competition
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6/ BUDGET

Provide an estimated execution budget for the project, with a breakdown of the main costs,
including material and component production, required auxiliary resources, logistics, transport,
and installation assembly and disassembly.

# SECTION AMOUNT

1 Previous works and site preparation

11

1.2

1.3 | Other previous works

2 Enabling works and auxiliary resources

2.1

2.2

2.3

2.4

2.5

2.6 | Other enabling works

3 Structure, envelope, and finishings
3.1

3.2

3.3

3.4

3.5

3.6

3.8 | Other structural and finishing works

4 Electricity and lighting
4.1

4.2

4.3

4.4 Other electrical and installations works

5 Cleaning
5.1

5.2

5.3 | Other cleaning works

6 Others
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